

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.


CIVIL WORKS BID-OUT

REGION: I
PROVINCE: PANGASINAN
CITY/MUNICIPALITY: SAN NICOLAS

CALENDAR YEAR: 2024
QUARTER: 2

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	10675775	IMPROVEMENT OF EXISTING MULTI-PURPOSE BUILDING AT AGPAY ECO PARK	1,710,320.00	Brgy. San Felipe East	RIVBROS Construction Factors and Development	Romeo C. Rivera San Manuel, Pangasinan	1,708,046.40	April 8, 2024	30 days
2	10682329	CONSTRUCTION/REHABILITATION/IMPROVEMENT OF SCHOOL BUILDINGS	4,500,000.00	LGU	DMGR BUILDERS	Gerome R. Rentiqiano, Gerona Tarlac	4,473,538.19	April 11, 2024	120 days
3	10792597	REHABILITATION/IMPROVEMENT OF VARIOUS CHILD DEVELOPMENT WORKERS (CDCs)	1,000,000.00	LGU	R.F. FLORES CONSTRUCTION	Rolando F. Flores, Calasiao, Pangasinan	998,459.16	May 15, 2024	109 days
4	10798877	CONCRETING OF ROAD SHOULDER AT POBLACION MALILION PROVINCIAL ROAD	2,300,000.00	Brgy. Poblacion and Malilion	RIVBROS Construction Factors and Development	Romeo C. Rivera San Manuel, Pangasinan	2,297,856.60	May 16, 2024	30 days
5	10799022	CONSTRUCTION OF STONE MASONRY ROAD SHOULDE SLOPE PROTECTION	600,000.00	Brgy. San Rafael Centro	RIVBROS Construction Factors and Development	Romeo C. Rivera San Manuel, Pangasinan	1,998,072.45	May 16, 2024	45 days
6	10836863	UPGRADING OF KALYE UNGIB	525,000.00	Brgy. Sta. Maria West	R.F. FLORES CONSTRUCTION	Rolando F. Flores, Calasiao, Pangasinan	523,722.96	May 29, 2024	30 days
7	10861323	OPENING OF ACCESS ROAD GOING TO SLAUGHTERHOUSE	1,000,000.00	LGU	RIVBROS Construction Factors and Development	Romeo C. Rivera San Manuel, Pangasinan	998,722.09	June 5, 2024	30 days
8	10910304	RIPRAPPING OF CANAL	814,648.37	Brgy. Calanutian	R.F. FLORES CONSTRUCTION	Rolando F. Flores, Calasiao, Pangasinan	813,323.41	June 20, 2024	30 days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


SUSANA D. MAXION
 Head, BAC Secretariat


ATTY. CHARLENE B. LAGUA
 BAC Chairperson

FDP Form 10b - Bid Results on Goods and Services

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

GOODS AND SERVICES BID-OUT

REGION: I
PROVINCE: PANGASINAN
CITY/MUNICIPALITY: SAN NICOLAS

CALENDAR YEAR: 2024
QUARTER: 2

Reference No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address Of Bidder	Bid Amount	Date of Bidding
10672069	PROCUREMENT OF MINI DUMP TRUCK	1,500,000.00	MACHSOURCE CORPORATION	LORETO DE GUZMAN San Carlos City, Pangasinan	1,498,000.00	April 8, 2024
10804012	PROCUREMENT OF 300 WATTS SOLAR STREETLIGHTS FOR SIX (6) BARANGAYS	600,000.00	ARM ASIA CONSTRUCTION AND ENGINEERING	ARLENE S. PO Santol, La Union	598,020.00	May 16, 2024
10812890	PROCUREMENT OF VARIOUS CONSTRUCTION MATERIALS FOR TWENTY SEVEN (27) BARANGAYS	2,879,523.00	MC JEB TRADING	GUIA S. TABORA, Lingayen, Pangasinan	2,879,065.00	May 22, 2024
10827973	PROCUREMENT OF MULTI PURPOSE VEHICLE	2,000,000.00	TOYOTA DAGUPAN CITY, INC	KAREN CERALDE, Calasiao, Pangasinan	1,846,206.00	May 27, 2024
10861720	PROCUREMENT OF SOLAR STREETLIGHTS FOR VARIOUS BARANGAYS	949,000.00	ARM ASIA CONSTRUCTION AND ENGINEERING	ARLENE S. PO, Santol, La Union	948,262.00	June 5, 2024
10876082	PROCUREMENT OF VARIOUS CONSTRUCTION MATERIALS	3,500,000.00	MC JEB TRADING,	GUIA S. TABORA, Lingayen, Pangasinan	3,499,875.00	June 10, 2024

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


SUSANA D. MAXION
Head, BAC Secretariat


ATTY. CHARLENE B. LAGUA
BAC Chairperson

